

DOCUMENT 00 9111

**ADDENDUM NO. FOUR**  
March 25, 2026

ROSAMOND COMMUNITY SERVICES DISTRICT

**WWTP Sludge Dewatering Improvements**

East of Sierra Highway, South of Patterson Road

**Project No. 02242**

- Item No. 1:** Document 00 0101, Title Page, Change “. . . MARCH 31, 2026 . . .” to “. . . APRIL 1, 2026 . . .”
- Item No. 2:** Document 00 1113, Notice to Contractors,  
(a) Section 1.01, Change “. . . March 31, 2026 . . .” to “. . . April 1, 2026 . . .”  
(b) Section 1.02, 2<sup>nd</sup> Paragraph, Change “. . . two hundred eighty (280) Working Days . . .” to “. . . three hundred sixty (360) Working Days . . .”
- Item No. 3:** Document 00 5200. Agreement, Section 2.02, Change “. . . 280 Working Days . . .” to “. . . 360 Working Days . . .”
- Item No. 4:** 023219 Surface Utility Locating (potholing)  
Add line to the end of 1.1 Description:  
Specification is meant to provide procedures for potholing. Contractor to pothole as needed to identify buried lines for verification.  
Delete line item 1.02.A.  
Delete line item 1.03.C.
- Item No. 5:** Section 083323 Overhead Coiling Doors 1.07 Warranty:  
Replace “Two years” with “One Year”
- Item No. 6:** Section 447627 Dewatering Screw Press Part 2- Materials  
Replace “(model BK-500x2500L)” with “(model BHK-900x4500L)”

The following Addenda were issued, modifying the Project Manual:

- Addendum No. 1, issued on January 28, 2026  
Addendum No. 2, issued on February 23, 2026  
Addendum No. 3, issued on March 5, 2026  
Addendum No. 4, issued on March 25, 2026

  
Kim Domingo, General Manager

---

Contractor

---

Signature

---

Date

---

Name/Title

**END OF DOCUMENT**