
WORK ORDER NO. 2019-3 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

Hydrology Study and Operational Stormwater Pollution Prevention Plan 
(SWPPP) 

 
Project Description: 
 
Kennedy Jenks will prepare a Hydrology Study and Operational SWPPP per the Scope 
of Work provided herein 
 
Key Staff: 
 
David Ferguson, Ph.D., P.E.    Principal-In-Charge 
 
Katie McCoy, P.E.     Operational SWPPP Preparation 
 
Benny Rocha, P.E.      Hydrology Study Preparation 
 
Jorn Grimsley, P.E.     Hydrology Study Lead 
 
Kajori Purkayastham     GIS/Mapping 
 
Sachi Itagaki, P.E.     Advisor and QA/QC 
 
Compensation:    
 
The total not-to-exceed fee for Hydrology Study and Operational SWPPP is $40,000. 
 



 

SCOPE OF WORK – HYDROLOGY STUDY AND OPERATIONAL SWPPP PREPARATION 
 

The Regional Board staff requested a hydrology study to better understand the impacts of a 
100-year rainfall event to the Rosamond Community Services District (RCSD) wastewater 
treatment facilities currently under design.  They also requested an Operational SWPPP for the 
RCSD wastewater treatment facilities. The tasks that follow are for preparation of these two 
documents.  
 

TASK 1 – Hydrology Study  
Kennedy Jenks will review appropriate background and supporting information and prepare a 
hydrology study to assure the RCSD treatment facilities improvements will not be affected by 
the 100-year rain event with an average rainfall intensity value of 3.8 in/hour. Services to be 
provided will be as follows;  

• Drainage areas upstream of the RCSD treatment facilities will be delineated from data 
obtained from site specific survey data within RCSD boundaries and LIDAR, USGS, or 
other topo information sources to extend past the RCSD facility boundary. Digital 
elevation model of the watershed area will be combined with survey data from the facility 
and flow paths and areas of flow concentration (e.g. culverts, ditches) will be analyzed 
by inspection and knowledge of RCSD and Kennedy Jenks staff.  

• The rational method will then be used to estimate the maximum rate of runoff flow in 
cubic feet per second at up to 4 locations in the drainage areas. The maximum flow rate 
will be inspected with facility topography to understand if methods (e.g. ditches, 
diversion dams, culverts) to manage/convey flow from the watershed around the RCSD 
treatment facilities are required on the RCSD property to manage a 100-year rain event.  

 

Assumptions  

• This analysis method will be high level analysis to understand the flow of water from the 
watershed.  A in-depth computer model will not be developed.   

• It was identified that the watershed flow will be concentrated through a concrete culvert 
due to a railroad track easement on the northside of the facility.  The flow from the 
concrete culvert will act as a concentration point where all flow must pass before 
entering RCSD property.  

Project Deliverables 
• Kennedy Jenks will provide three (3) hard copies of all draft deliverables and 5 hard 

copies of all final deliverables unless otherwise specified. Additionally, an electronic 
version (indexed adobe acrobat format and Microsoft Word) of each deliverable, 
including figures and maps shall be provided. Submittals include a draft, and final 
deliverables. 

 
 

TASK 2 – Operational SWPPP 
The Regional Board staff has requested preparation of an Operational SWPPP for the RCSD 
wastewater treatment facility (WWTF) which operates under waste discharge requirements for 
land discharge of treated wastewater.  SWPPP’s are typically a requirement of National 
Pollutant Discharge Elimination System (NPDES) permits for discharge to surface waters.  The 
RCSD does not discharge to surface waters.  A municipal WWTF can be covered under the 
Industrial General NPDES Permit for stormwater and can file for either Non-Exposure Certificate 
or a Notice of Non Applicability.  An Operational SWPPP for the RCSD WWTF will not require 



 

compliance with the Industrial General NPDES Permit because RCSD’s WWTF is located in the 
high desert and there are no surface waters in the vicinity of the RCSD WWTF. It is assumed 
that the Operational SWPPP requirement will be documented by the Regional Board in RCSD’s 
WWTF Waste discharge requirement permit. 
 
The objective of an Operational SWPPP for the RCSD WWTF is to: 

1) evaluate potential sources of storm water pollutants that have been identified at the 
WWTF; 
2) identify industrial processes that may impact those pollutants; 
3) identify and describe the minimum Best Management Practices (BMPs) and any 
advanced BMPs implemented to reduce or prevent pollutants in industrial storm water 
discharges and authorized non-storm water discharges; and 
4) identify and describe conditions or circumstances which may require future revisions 
to be made to the SWPPP. 

 
The SWPPP will be prepared that includes the following sections:  

• A list of significant materials that could be used at the WWTF that could impact water 
quality must be developed and an assessment made of how storm water may impact 
those materials; 

• Mapping and description of the storm water drainage system and the process water 
system, topography of the area and drainages, and regional precipitation (this section 
overlaps the hydrology study in Task 1); 

• Best Management Practices (BMPs) or control measures must be identified, 

implemented and periodically evaluated for effectiveness;  

• Templates for site inspections and an annual summary report will be provided.  These 
are assumed to be prepared by 1 July of each year; 

• Training checklists will be provided for personnel responsible for implementing the 
SWPPP as they must be properly trained and understand the individual components of 
the SWPPP;  

• Templates for significant spills or leak recording will be prepared since records of 
significant spills or leaks must be maintained; and 

• 2- hour training for personnel regarding the individual components of the Operational 
SWPPP 

 
Assumptions 
It is assumed that the RCSD WWTF site drainage does not flow to the headworks and flows off 
site to the east. It is also assumed that a Monitoring Implementation Plan as required by the 
Industrial General Permit is not required because the RCSD WWTF is not required to be 
covered by the Industrial General Permit as it does not discharge to surface waters. This can be 
provided as an optional service.  Upload of operational SWPPP information to State Water 
Resources Control Board online SMARTs is not included in this task. 

 
Project Deliverables 
Kennedy Jenks will provide three (3) hard copies of all draft deliverables and 5 hard copies of all 
final deliverables unless otherwise specified. Additionally, an electronic version (indexed adobe 
acrobat format and Microsoft Word) of each deliverable, including figures and maps, 
shall be provided. Submittals include a draft, and final deliverables. 

 



 

TASK 3 –Project Management and Quality Control/Quality Assurance 
This task includes coordinating team resources, scheduling, and periodic correspondence by 
phone, email, and up to 6 conference call/webcasts to keep the project on schedule and 
proceeding in accordance with the Scope of Services. In addition, this task includes the 
planning and quality control review of the work throughout the project. 

Task 4: Optional Services 
This task could be used to provide additional services including: 

a. Detailed monitoring plan for the Operational SWPPP, if required by the Regional Board  
If required it would require   

i. Identification of team members assigned to conduct the monitoring 
requirements;   

ii. A description of the discharge locations, visual observation procedures, 
and visual observation response procedures related to monthly and 
sampling event visual observations;  

iii. Justifications for any changes in the discharge or sampling information; 
iv. Procedures for field instrument calibration instructions, including the 

manufacturer specified calibration intervals; and  
v. an example Chain of Custody 

b. Additional training to implement the Operational SWPPP 
c. Additional meetings/conference calls including with regulatory agency staff and/or RCSD 

board 
d. Other services 

A more detailed scope and budget for optional services can be prepared as the need arises. 

  



 

COMPENSATION – Hydrology Study and Operational SWPPP 
 

 
Kennedy Jenks will perform Hydrology Study and Operational SWPPP services with monthly 
billing in accordance with the attached Custom Schedule of Rates. 
  



 

Client/Address:  Rosamond Community Services District (RCSD) 
3179 35th Street West 
Rosamond, CA 93560 

  
Contract/Proposal Date:  August 28, 2019 

Custom Schedule of Charges Date: April 29, 2019 

PERSONNEL COMPENSATION 

Classification Hourly Rate 
 CAD-Technician ................................................................................................ $110 

 Senior CAD-Technician ..................................................................................... $125 

 Designer-Technician ......................................................................................... $135 

 Designer-Senior Technician .............................................................................. $160 

 Engineer-Scientist-Specialist 1 .......................................................................... $135 

 Engineer-Scientist-Specialist 2 .......................................................................... $145 

 Engineer-Scientist-Specialist 3 .......................................................................... $165 

 Engineer-Scientist-Specialist 4 .......................................................................... $180 

 Engineer-Scientist-Specialist 5 .......................................................................... $195 

 Engineer-Scientist-Specialist 6 .......................................................................... $220 

 Engineer-Scientist-Specialist 7 .......................................................................... $240 

 Engineer-Scientist-Specialist 8 .......................................................................... $255 

 Engineer-Scientist-Specialist 9 .......................................................................... $275 

 Project Administrator ......................................................................................... $115 

 Administrative Assistant ...................................................................................... $95 

 Aide .................................................................................................................... $75 

In addition to the above Hourly Rates, a 0 percent Communications Surcharge will be added to 
Personnel Compensation for normal and incidental copies, communications and postage. 

 

Direct Expenses 

Reimbursement for direct expenses, as listed below, incurred in connection with the work, will be at cost 
plus five percent for items such as: 

a. Maps, photographs, 3rd party reproductions, 3rd party printing, equipment rental, and special 
supplies related to the work. 

b. Consultants, soils engineers, surveyors, contractors, and other outside services. 

c. Rented vehicles, local public transportation and taxis, travel and subsistence. 

d. Project specific telecommunications and delivery charges. 

e. Special fees, insurance, permits, and licenses applicable to the work. 

f. Outside computer processing, computation, and proprietary programs purchased for the work. 

Reimbursement for vehicles used in connection with the work will be at the federally approved mileage 
rates or at a negotiated monthly rate. 

Rates for professional staff for legal proceedings or as expert witnesses will be at rates one and one-
half times the Hourly Rates specified above. 

Excise and gross receipts taxes, if any, will be added as a direct expense. 

The foregoing Schedule of Charges is incorporated into the agreement for the services provided, 
effective April 29, 2019 through December 31, 2020. After December 31, 2020, and annually thereafter, 
the Schedule of Charges is subject to escalation not to exceed an average of 3 percent. 



Proposal Fee Estimate Kennedy/Jenks Consultants

 CLIENT Name:

PROJECT Description: Hydrology Study and Operational SWPPP

Proposal/Job Number: B10440072 8/28/19
 

Rosamond Community Services District

Custom Schedule of Charges per MSA KJ KJ KJ
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Hourly Rate: $275 $255 $240 $220 $180 $145 $115 Hours Fees Fees 10% Fees

Task 1 - Hydrology Study Analysis 

Watershed deliniation 1 8 9 $1,380 $0 $1,380 $0 $1,380

Topography 1 16 17 $2,540 $0 $2,540 $0 $2,540

Flow Path Analysis 2 2 8 12 $2,150 $0 $2,150 $0 $2,150

Rational Method Analysis 2 4 8 14 $2,520 $0 $2,520 $0 $2,520

Hydrologic Conclusion 2 2 8 12 $2,150 $0 $2,150 $0 $2,150

Prep draft/final TM 2 2 6 12 4 26 $4,550 $0 $4,550 $0 $4,550

Task 1 - Subtotal 6 0 4 16 0 60 4 90 $15,290 $0 $0 $15,290 $0 $15,290

Task 2 Operational SWPPP

Significant materials to be used and assessment 2 10 12 $2,280 $0 $2,280 $0 $2,280

Mapping with drainage and regional precip 2 8 4 14 $2,500 $0 $2,500 $0 $2,500

BMP identification and description 1 12 13 $2,400 $0 $2,400 $0 $2,400

Site inspection and annual summary report templates 2 8 10 $1,920 $0 $1,920 $0 $1,920

Personnel identification and training checklists 1 4 5 $960 $0 $960 $0 $960

Template for spill recording 1 4 5 $960 $0 $960 $0 $960

Draft and Final Operational SWPPP 2 16 2 4 24 $4,110 $0 $4,110 $0 $4,110

SWPPP Training 1 8 9 $1,680 $1,000 $100 $1,680 $1,100 $2,780

Phase X - Subtotal 0 0 12 0 70 6 4 92 $16,810 $1,000 $100 $16,810 $1,100 $17,910

Task 3 - Project Management and QA/QC

PM + calls 2 6 4 4 4 2 22 $4,400 $0 $4,400 $0 $4,400

QA/QC 10 10 $2,400 $0 $2,400 $0 $2,400

Task 3 - Subtotal 2 0 16 4 4 4 2 32 $6,800 $0 $0 $6,800 $0 $6,800

All Phases Total 8 0 32 20 74 70 10 214 $38,900 $1,000 $100 $38,900 $1,100 $40,000

C:\Users\DavidF\Desktop\RCSD CM 28AUG\RCSD Work Order 2019-3-Hydrology+SWPPP.xlsm © 2008 Kennedy/Jenks Consultants, Inc.



 

WORK ORDER NO. 2019-3 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

Hydrology Study and Operational SWPPP SERVICES 
 

 
This Work Order is made pursuant to that certain Professional Services Agreement (“Agreement”) enter into by and 

between ROSAMOND COMMUNITY SERVICES DISTRICT (“RCSD”) and KENNEDY/JENKS 

CONSULTANTS, INC., a California corporation (“CONSULTANT”) dated as of 26th of January, 2018. 

This Work Order is governed by and subject to each and every provision of the PSA and must be mutually executed 

before any work or services are commenced in connection hereto. 

 

IN WITNESS WHEREOF, authorized representatives of both RCSD and CONSULTANT have executed this 

agreement as of the last date set forth below.  

 

CONSULTANT RCSD 

By:       By: 

Name:   Name:   

Title:  Vice President Title:   

Date:  Date:   

 

 



 

WORK ORDER NO. 2019-4 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  
CONSTRUCTUIN MANAGEMENT (CM) FIELD SERVICES 

 
Project Description: 
 
Kennedy Jenks will provide Construction Management (CM) Field Services including Project 
Management, CM Services, and Inspection Services, with subconsultants for CEQA Support, 
Cultural Resources Monitoring, and Materials Testing, per the Scope of Work provided herein.  
 
Key Staff: 
 
William Little III, CCM, AVS     Principal-In-Charge 
 
David Ferguson, Ph.D., P.E.     Project Manager 
 
TBD        Senior Inspector 
 
Rachel Druffel-Rodriguez, P.E.    Technical Support 
 
Tobie Welgemoed, P.E.      Technical Support 
         
 
Compensation:    
 
The total not-to-exceed fee for the CM Field Services is $1,112,880. 
 

 
 
 
 

 
 

 
 
 

 
 

 
 
 
 
 

  



 

RCSD WWTP Rehab – CM Field Services 
Scope of Work 

 

Task 1:  Project Management 

Kennedy Jenks will provide construction management services for the WWTP Rehab Project 
(Project).  Kennedy Jenks will be responsible for managing its construction management team, 
developing the processes and procedures for construction management, providing the 
resources to complete the project.  In addition, Kennedy Jenks will also be responsible for 
monitoring the project budget and schedule, conducting project team meetings, implementing 
the quality assurance/quality control program, and communicating with RCSD. 

1.1 Project Plan 

Purpose: 

The Project Plan will define the approach to managing the personnel and services to be 
provided to the RCSD under this agreement and will describe the overall project-level services 
to be provided. 

Approach: 

The Project Plan will consist of the following elements: 

• The Scope of Work. 

• Organization Chart and Staffing Plan. 

• Schedule Tracking Plan. 

• Communications Plan. 

• Progress Reporting Procedures. 

• Project Closeout Procedures. 

Assumptions: 

1. The Project Plan will be based on the assumption that the Project will be constructed 
using a single construction contract with a contract completion of 500 calendar days.   

2. Construction management services will be provided for 17 months with 16 months of full-
time inspection. Punchlist items are expected to continue for 60 to 90 days after 
substantial completion up to Final Acceptance, but will involve periodic site visits not full-
time inspection. 

3. Kennedy Jenks will not be responsible for means and methods used by RCSD 
contractors. 



 

Deliverables: 

1. Kennedy Jenks:  Project Plan (Electronic pdf and 3 copies) 

1.2 Monthly Project Reports 

Purpose: 

Monthly progress reports will consist of written reports to keep RCSD management and other 
stakeholders apprised of past and current work activities under this Contract.  

Approach: 

• Kennedy Jenks will provide a brief written report covering a summary of the Project 
status and expenditures associated with the current CM assignment including highlights 
of any unusual contractual issues that arise during the reporting period. 

Assumptions: 

1. The project monthly progress report will be provided throughout the contract period for 
an estimated duration of 17 months. 

Deliverables: 

1. Monthly project progress reports (electronic pdf) 

1.3 Document Management System 

Purpose: 

The purpose of this subtask is to establish a system for the timely logging, filing, and tracking of 
project related correspondence to assure timely responses, provide a record of communications 
to enable efficient retrieval and establish the chronology of events for use in dispute resolution. 

Approach: 

Kennedy Jenks will set up a document tracking system, using software acceptable to RCSD, 
(K/J is Proposing PROCORE) to maintain project files for each job site and the project office. 

Assumptions: 

1. Actual logging, filing, and tracking of project information will be performed under separate 
tasks and subtasks. 

2. The Kennedy Jenks File Index will be adopted for all project files. 

Deliverables: 

1. Implementation of a computerized document management system including written 
procedures for use of the Kennedy Jenks project team. 



 

1.4 Sub-Consultant Management 

Purpose:   

Provide the RCSD with sub-consultant services; sub-consultants may include materials testing 
consultants, CEQA support, and Cultural Observation. 

Approach:   

Kennedy Jenks staff will negotiate sub-consultant agreements with its sub-consultants. Kennedy 
Jenks proposes to utilize the following sub consultants: 

• BSK Associates for Materials Testing; 

• Helix Environmental for CEQA Support; and, 

• Material Culture Consulting, Inc. for Cultural Observation. 

Assumptions:   

1. RCSD will retain final approval of all selected sub-consultants and costs related to sub-
consultants’ work. 

Deliverables:  

1. Copies of all sub-consultant reports.  Original reports will remain with Kennedy Jenks 
until project closeout, at which time all originals will be forwarded to the RCSD. 

2. Copies of all sub-consultant invoices billed through Kennedy Jenks will have an 
allowable 5% Mark-up. 

Task 2: Construction Management Services 

Kennedy Jenks, on behalf of the RCSD, will provide construction management services for the 
Project.  Construction Management services will include the oversight and enforcement of all 
construction contract requirements included in the contract. 

2.1 Pre-Construction Conferences 

Purpose: 

Provide a forum for all essential project participants to meet prior to the start of work.  This 
meeting will outline the RCSD’s administration of the contract, introduction of the attendees, and 
record all comments and questions submitted by the contractor.  Provides an understanding of 
the procedures to be used on the Project and what the contractor can expect from RCSD and 
Kennedy Jenks and its sub consultants. 

Approach: 

Kennedy Jenks will schedule, prepare agenda, chair and take minutes of the pre-construction 
meeting, outline project specifics, and inform contractor of project administration procedures. 



 

Assumptions: 

1. Meeting location at RCSD’s office. 

2. Kennedy Jenks will prepare a draft agenda for RCSD approval prior to the meeting. 

Deliverables: 

1. Provide written agenda and minutes of the pre-construction conference. 

2. Forward electronic copies of pre-construction meeting minutes to the attendees. 

2.2 Communications and Correspondence 

Purpose: 

Provide effective written and oral communications on behalf of RCSD to the contractor and 
other stakeholders in the administration of the contract. 

Approach: 

At the pre-construction conference obtain all pertinent information from the attendees to develop 
a project directory of all key personnel working on the projects.  Develop a flow chart showing 
how correspondence is to be handled once it is received from the contractor or other 
stakeholders.  Log all information received from contractor and others.  Prepare appropriate 
responses and obtain RCSD approval when required.  All original correspondence remains with 
the project files (e-files).  Only copies will be distributed, except for submittal samples, where 
applicable. 

Assumptions: 

1. The Kennedy Jenks file index will be used for all correspondence received from the 
RCSD, contractor and others. 

Deliverables: 

1. Logs of information received from the RCSD, the contractor or others relating to the 
project. 

2.3 Change Management 

Purpose: 

Provide an easily retrievable system for dealing with all changes on the projects, regardless of 
who initiates the change. 

Approach: 

Review potential change orders for contractual and technical merit.  Prepare independent cost 
estimates and schedule analysis of work if necessary.  Negotiate change order costs with the 
contractor, as needed. Prepare change orders, with all required support documentation, for 



 

execution by RCSD.  Keep RCSD apprised of cumulative changes in cost and time and the 
impact of these on the overall project. 

Assumptions: 

1. RCSD will provide appropriate direction to Kennedy Jenks regarding how it wants to 
handle certain aspects of change orders.  Kennedy Jenks will be allowed to use its sole 
judgment on how best to handle cost negotiations with the contractors. 

Deliverables: 

1. Change orders ready for execution. 

2. Change order summary reports. 

2.4 Monthly Progress Reports 

Purpose: 

To keep RCSD apprised of the project status during the prescribed construction period. 

Approach: 

Prepare a monthly report that provides construction status to RCSD.  The monthly report shall 
contain, at a minimum, the following: 

1. Status of contractor’s schedule and what the contractor is doing to maintain or catch up 
if the schedule has slipped.  While the focus will be on critical path items, other items 
that might become critical will be discussed in the report. 

2. Construction and construction manager’s costs incurred for the month. 

3. Potential issues, pending change orders and executed change orders. 

4. Photographs to show construction activities and for clarity for special issues. 

5. Other information deemed necessary for RCSD to have a concise understanding of the 
construction Project. 

Assumptions: 

1. RCSD will assist Kennedy Jenks in the initial formatting of the first report. 

Deliverables: 

1. Monthly progress reports. 



 

2.5 Schedule Monitoring 

Purpose: 

Monitor and review monthly contractor’s schedule, after approval of baseline schedule, to 
ensure project is not being delayed for reasons in the control of the contractor. 

Approach: 

Keep RCSD apprised of construction schedule and changes found in the updates. 

Assumptions: 

1. Contract specifications require contractor to use Critical Path Method (CPM) for 
scheduling its work.  The preferred scheduling software is P6 by Oracle.  Gant charts will 
not be allowed. 

2. Schedule status reports will be a part of the monthly progress report. 

Deliverables: 

1. Schedule status reports each month.   

2.6 Weekly Meetings 

Purpose: 

Conduct weekly meetings with the contractor to discuss schedules, status of RFQs, status of 
submittals, issues log, old and new business concerning the project and any other business that 
is a concern of any party attending the meeting.  To keep everyone informed as to the status of 
the project and discuss issues that may influence project completion. 

Approach: 

Conduct weekly meetings with the contractor and RCSD to discuss project schedule, current, 
and past issues that require action by someone other than the party raising the issue.  Kennedy 
Jenks requests the contractors and RCSD submit agenda items for the weekly coordination 
meetings.  Using the proposed agenda items and agenda items developed in house, Kennedy 
Jenks prepares an agenda for the meeting and distributes the agenda to the parties that will 
attend the meeting.  Kennedy Jenks distributes the previous meeting minutes and asks for 
concurrence of those that attending the meeting or suggested corrections to the minutes.  
Minutes are filed as approved or amended. 

Assumptions: 

1. RCSD and contractor’s staff will be able to meet on a regular basis with minimal 
absences. 

2. A meeting room within the contractor’s trailer will be able to seat up to 10 people. 

3. Meetings will not be more than once a week and will not last longer than an hour. 



 

4. RCSD will attend the meetings as a participant. 

5. Kennedy Jenks will take notes of discussion items. 

6. Contractor is required to submit a look-ahead schedule (2 or 3 week) at each weekly 
meeting. 

Deliverables: 

1. Weekly Agenda with status of open items from previous meetings. 

2. Weekly meeting minutes with action items noted. 

3. Meeting agenda. 

4. Meeting minutes with 2- or 3-week look ahead schedule (prepared by the contractors). 

5. Submittal, Issues log, and Request for Information (RFI) and Request for Quote (RFQ) 
working logs. 

2.7 Payment Recommendations 

Purpose: 

Verify the contractor’s request for payment does not represent more than the amount that is 
reasonable for the work done on a monthly basis.  To prepare progress payment 
recommendations on behalf of RCSD for work completed and materials stored on hand (if 
allowed). 

Approach: 

Kennedy Jenks and contractor develop a procedure that is acceptable to RCSD for monthly 
progress payments and the final payment.  Kennedy Jenks reviews contractors’ payment 
requests and verifies contractor pay quantities.  After approval of the payment request, by 
Kennedy Jenks and the contractor, Kennedy Jenks prepares payment documentation for 
approval and execution by the RCSD. 

Assumptions: 

1. Payments will be made to the contractor once each month. 

2. RCSD will make payments in accordance with the contract stipulations and State Law. 

Deliverables: 

1. Contractor progress payment and final payment request. 

2. Cost summary in the monthly progress report. 

3. Progress payment request documents suitable for approval and execution by RCSD. 



 

2.8 Safety 

Purpose: 

Review and monitor contractors' compliance with its safety program.  Notify contractor if unsafe 
condition is observed.  Notify the Cal/OSHA if contractor refuses to rectify unsafe condition.  
Report on accidents. 

Approach: 

Kennedy Jenks staff to observe contractor’s work area.  Contractor’s to be informed if unsafe 
work conditions and/or areas are observed.  Failure to rectify unsafe conditions will be cause 
Kennedy Jenks of RCSD to contact Cal/OSHA.  Immediate shutdown of contractor’s work may 
be required, if conditions endanger property and/or life. 

Assumptions: 

1. Contract document require contractor to submit its safety program and safety officer 
prior to the start of work. 

2. Contract documents or contractor’s safety program require contractor to submit accident 
reports. 

3. Kennedy Jenks assumes no responsibility for safety of contractor’s work areas. 

4. Kennedy Jenks assumes no responsibility for implementation of contractor safety 
program or its construction means and methods. 

5. RCSD’s contractor is solely responsible for safety. 

Deliverables 

1. Accident reports. 

2. Summary of accidents will be part of the monthly progress reports. 

2.9 Environmental Coordination 

Purpose: 

Verify contractor has copies of the CEQA Mitigation Monitoring and Reporting Program (MMRP) 
and that the work activities abide by the requirements of the MMRP. 

Approach: 

Review and enforce requirements stipulated in the MMRP. 

Assumptions: 

1. The MMRP was included in the contract documents. 



 

Deliverables: 

1. Within the Daily inspection reports prepared by onsite Kennedy Jenks inspection staff 
and/or the environmental consultant and the Cultural Monitoring consultant. 

2. Daily Cultural Observation Reports by the Project Archeologist during active 
excavations, and coordination with any Tribal Monitors. 

3. Biological pre-construction surveys and on-going biological surveys and/or training 
documentation.   

4. Correspondence to affected parties. 

2.10 Submittal Management and Review 

Purpose: 

Provide an efficient means of processing shop-drawing submittals between the contractor and 
Kennedy Jenks’ San Diego office. 

Approach: 

Track and submit submittal logs at each coordination meeting.  Follow up on all submittals that 
are nearing the end of the review period.  Question contractor on re-submittals of shop drawings 
that either have been rejected or require additional information before the submittal may be 
approved for inclusion in the work.  The following steps will be followed in reviewing the 
contractor’s shop drawings: 

1. Log all submittals by Specification number. 

2. Ensure the contractor has provided a complete submittal, it has been coordinated with 
other trades and all deviations have been noted.  Submittal is returned to the contractor 
if it is not complete. 

3. Construction manager continues review for general compliance with the specification. 

4. Submittal is forwarded to Kennedy Jenks’ San Diego office for formal review and 
acceptance. 

5. Submittal status is logged. 

6. Submittals are returned to the contractor for use in work. 

7. Kennedy Jenks to inform contractor if a resubmittal is required. 

Assumptions: 

1. Kennedy Jenks will not be responsible for errors or omissions in any submittal lists; this 
is the responsibility of the construction contractor. 

2. Kennedy Jenks will not incur any costs against it because of Assumption No. 1. 



 

3. Kennedy Jenks will not make an exhaustive review of contractor submittals. 

Deliverables: 

1. Monthly status logs of project shop drawings submittals. 

2. Status log of all submittals. 

3. Log of accepted submittals. 

4. Log of submittals in review. 

5. Log of submittals that are not approved and will require resubmission by the contractor. 

6. Final log of shop drawing submittals and status at end of construction. 

2.11 Request for Information (RFI) Management  

Purpose: 

At times, a contractor is unable to locate information that it deems critical to its construction 
activity.  Kennedy Jenks staff will receive, log and track RFIs submitted by the construction 
contractor.  The efficient management of RFIs permits the timely communication between the 
designer and the contractor. 

Approach: 

After the contractor has entered the RFI Kennedy Jenks will review all RFIs for completeness 
and verify the question is reasonable and understandable.  Kennedy Jenks will provide a short 
technical review of the RFI to determine whether the issue is addressed adequately in the 
contract documents.  Kennedy Jenks will return the RFI if the question is unclear or, in the 
opinion of Kennedy Jenks staff, the answer is contained in the contract documents. 

Assumptions: 

1. Kennedy Jenks will not be held responsible for returning an RFI to the contractor in error 
or misunderstanding. 

2. Kennedy Jenks (San Diego office) as the design engineer will respond with an answer to 
all RFI’s within 5 working days after receiving it from the construction manager.  RFIs will 
generally be sent electronically. 

Deliverables: 

1. Log of all RFI and their status. 

2. Log of all RFI answers and their status. 



 

2.12 Construction Change Order Assistance 

Purpose: 

To provide RCSD with assurance the contractor is not presenting spurious requests for extra 
work that was included in the original scope of the contract.  To assure RCSD the associated 
extra work costs and time extension requests are fair and reasonable to both RCSD and the 
contractor. 

Approach: 

There are two steps involved with this task.  First, there is extra work requested by RCSD.  
Second, there are costs and time claimed by the contractor as alleged extra work.  The steps 
used in assisting RCSD are similar in some respects and different in others.  The approach 
Kennedy Jenks will use in assisting RCSD is as follows: 

Requests for Changes by the RCSD 

1. Forward Request for Quote (RFQ) to contractor for pricing and time extension if 
necessary.  Letter to have a brief scope of the extra work and any other information the 
construction manager believes the contractor should be aware of to fairly price the work. 

2. Construction manager reviews the cost quote from the contractor for completeness. 

3. If cost quote and construction manager’s estimate is within 5%, accept the contractor’s 
cost quote.  If the difference is greater than 5%, negotiate with the contractor for a 
reasonable number. 

4. Should the construction manager and the contractor be unable to negotiate a reasonable 
price, do the work by force account, or involve RCSD management. 

Requests for Changes by Contractor 

1. Review requests of alleged cost increases and/or time impacts for merit.  If the 
construction manager determines the request fails on merit, the contractor will be 
informed of the reasons why the request is denied.  Should the construction manager 
determine the request has merit, proceed as follows. 

2. Negotiate extra work cost and time extensions with the contractor. 

3. Prepare change orders for execution by RCSD. 

Assumptions: 

1. Kennedy Jenks will have authority to make minor changes to work that it determines to 
have no cost or time impacts to the construction projects. 

2. RCSD will not negotiate with the contractor on contract changes. 

3. Extra work costs successfully negotiated between Kennedy Jenks and the contractor will 
be submitted to RCSD for approval. 



 

4. RCSD agrees that 5% difference in estimates is reasonable and will agree to pay the 
contractor’s estimated price. 

Deliverables: 

1. Independent schedule analysis. 

2. Summary of negotiations and recommendations for approval. 

3. Change orders ready for execution. 

Task 3: Construction Inspection Services 

3.1 Inspection and Documentation 

Purpose: 

Provide RCSD with documentation of construction activities, duration, and work conditions. 

Approach: 

Provide RCSD with knowledgeable people, familiar with construction activities to be performed 
on the project.  Document the contractors’ daily activities, manpower, equipment and items 
considered pertinent to the Project.  Provide documentation of labor, materials, and equipment 
each day in various sections of the Project. 

Assumptions: 

1. RCSD will not unreasonably withhold approval of the inspectors proposed by Kennedy 
Jenks. 

2. All inspections will be within the project limits. 

Deliverables: 

1. Daily inspection reports. 

2. Concrete placement reports. 

3. Miscellaneous reports deemed necessary by the construction manager and with the 
concurrence of RCSD. 

3.2 Materials Testing 

Purpose: 

Provide project site and laboratory testing of construction materials used in the Project. 



 

Approach: 

Retain BKS Associates as the approved material-testing laboratory that is located in 
Bakersfield, CA.  Provide material and field-testing in accordance with test methods and 
frequencies specified in the contract documents, or a site-specific work plan developed by the 
construction management team.  

Assumptions: 

1. BKS will provide a Soils Technician for major excavation, grading operations, and 
backfill, including compaction testing, as appropriate. 

2. BKS will oversee structural backfill, including compaction testing. 

3. BKS will perform concrete sampling, including slump tests and collection of concrete 
cylinders for laboratory testing.  

Deliverables: 

1. Reports on all soil proctor and density tests. 

2. Compression tests on all concrete samples taken. 

3.3 Maintain Photographic Record of Construction Progress 

Purpose: 

To provide RCSD with a photographic record of the project, before, during, and after 
construction. 

Approach: 

Using still and/or digital cameras record the conditions of the project before the contractor starts 
work and after the work is complete.  Using the same cameras, record the contractor's progress 
during construction.  During construction, care will be taken to record all items and/or conditions 
that have or may have a bearing on claimed extra work.  Still photographs will have captions 
giving the date taken, direction, and a brief description on the photograph. 

Assumptions:  

1. Photographs will remain at the Kennedy Jenks office until the end of the project. 

2. Digital photographs will be archived in PROCORE until the end of the project. 

Deliverables: 

1. All photographic records. 

2. All materials and supplies acquired, and charged to RCSD, for use under this subtask. 



 

3.4 Review and Maintain “As Built” Drawings 

Purpose: 

To provide the RCSD with the contractors as-built drawings for the project. 

Approach: 

Monitor the contractors required as-built drawings on a monthly basis.  In addition to monitoring 
the contractor’s drawings, Kennedy Jenks staff will maintain a copy of the contract plans for the 
project.  Kennedy Jenks staff will attempt to include items that are not normally shown on the 
contractor’s set of as-built drawings.  This information is not necessarily construction related, but 
is project related and may be important in future maintenance and/or construction projects. 

Assumptions: 

1. Kennedy Jenks will assist the design engineers in answering its questions regarding the 
record drawings. 

2. The contract documents require contractor to maintain redline as-built drawings. 

Deliverables: 

1. One set of marked up contract drawings.  This set will be in addition to the contractor’s 
marked up set of contract drawings. 

3.5 Final Acceptance – Punch List Assistance 

Purpose: 

To provide the RCSD with reasonable assurance the general intent of the project documents 
has been complied with. 

Approach: 

Coordinate a walk through with the RCSD, project design engineer, contractor, RCSD 
maintenance staff, and other interested parties.  Prepare a punchlist with all errors, deficiencies, 
and/or omissions noted in the walk through for the contractor to correct within a certain 
timetable.  Kennedy Jenks staff will inspect items on the punchlist after the contractor has 
notified Kennedy Jenks the work is complete.  Completed items on the punch list will be initialed 
and dated as to who did the inspection and the date of the inspection.  Upon completion of the 
punchlist work Kennedy Jenks will notify RCSD the work is complete and forward a copy of the 
completed punchlist. 

Assumptions: 

1. Work requiring correction will be included on the punchlist when it is first noted.  These 
interim punchlists will be transmitted to the contractor periodically during the course of 
construction. 



 

2. Items may be placed on the punchlist at any time up until the Notice of Completion is 
filed. 

Deliverables: 

1. Completed punchlist with items initialed and dated and included with the closeout 
documents. 

Task 4: Construction Closeout Activities 

4.1 Contract Closeout 

Purpose: 

To provide RCSD with all documentation and history of the construction contract. 

Approach: 

Use a systematic approach of reviewing the documents and providing the following: 

1. Summary of all project costs. 

2. Copy of contractor’s performance bond, good for the warranty peri, if required. 

Assumptions: 

1. RCSD will prepare and file contract Notice of Completion and Acceptance of Work. 

Deliverables: 

1. Final project report. 

4.2  Final Project Report 

Purpose: 

To provide the RCSD with a written history of the construction contract. 

Approach: 

Kennedy Jenks will review the project documents and prepare a written report for the RCSD.  
As a minimum, the report will include the following: 

1. Names of all organizations involved with the Projects, i.e., RCSD managers, 
construction manager, contractor, and any other parties that may have a significant part 
in the construction of the projects. 

2. Chronological history of the construction effort, to include all significant dates. 

3. Contract amounts at bid time with all other bids in tabular form. 



 

4. Change order history. 

5. Summary of Requests for Information, in tabular or matrix form. 

6. Summary of outstanding claims not resolved when the notice of completion is filed. 

7. Summary of final contract amount. 

Assumptions: 

1. Kennedy Jenks will provide a sample to RCSD for approval regarding the form of the 
final report. 

Deliverables:  

1. One hard copy and one electronic file of the Project Report will be provided. 

4.3 Final Payment 

Purpose: 

To provide the RCSD with the final contract cost and final balance due the contractor. 

Approach: 

Following completion of the contract work determine the final quantities and cost of all unit price 
work and the final costs of all approved change order work.  Prepare for RCSD and contractor 
execution a final balancing change order quantifying the final contract amount. 

Assumptions: 

1. There are no outstanding issues or claims. 

2. RCSD is responsible for filing Notice of Completion and addressing all subcontractor 
claims prior to release of final payment. 

Deliverables: 

1. Final balancing change order. 

2. Final payment estimate. 

 

 

 

 

 



 

COMPENSATION – CONSTRUCTION MANAGEMENT (CM) FIELD SERVICES 
 
Kennedy Jenks will provide Construction Management (CM) Field Services including Project 
Management, CM Services, and Inspection Services, with subconsultants for CEQA Support, 
Cultural Resources Monitoring, and Materials Testing, with monthly billing in accordance with 
the attached Custom Schedule of Rates. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 

Client/Address:  Rosamond Community Services District (RCSD) 
3179 35th Street West 
Rosamond, CA 93560 

  
Contract Date:  August 28, 2019 

Custom Schedule of Charges Date: April 29, 2019 

PERSONNEL COMPENSATION 

Classification Hourly Rate 
 CAD-Technician ................................................................................................ $110 

 Senior CAD-Technician ..................................................................................... $125 

 Designer-Technician ......................................................................................... $135 

 Designer-Senior Technician .............................................................................. $160 

 Senior Inspector.............................................................................................. $170 

 Engineer-Scientist-Specialist 1 .......................................................................... $135 

 Engineer-Scientist-Specialist 2 .......................................................................... $145 

 Engineer-Scientist-Specialist 3 .......................................................................... $165 

 Engineer-Scientist-Specialist 4 .......................................................................... $180 

 Engineer-Scientist-Specialist 5 .......................................................................... $195 

 Engineer-Scientist-Specialist 6 .......................................................................... $220 

 Engineer-Scientist-Specialist 7 .......................................................................... $240 

 Engineer-Scientist-Specialist 8 .......................................................................... $255 

 Engineer-Scientist-Specialist 9 .......................................................................... $275 

 Project Administrator ......................................................................................... $115 

 Administrative Assistant ...................................................................................... $95 

 Aide .................................................................................................................... $75 

In addition to the above Hourly Rates, a 0 percent Communications Surcharge will be added to 
Personnel Compensation for normal and incidental copies, communications and postage. 

 

Direct Expenses 

Reimbursement for direct expenses, as listed below, incurred in connection with the work, will be at cost 
plus five percent for items such as: 

a. Maps, photographs, 3rd party reproductions, 3rd party printing, equipment rental, and special 
supplies related to the work. 

b. Consultants, soils engineers, surveyors, contractors, and other outside services. 

c. Rented vehicles, local public transportation and taxis, travel and subsistence. 

d. Project specific telecommunications and delivery charges. 

e. Special fees, insurance, permits, and licenses applicable to the work. 

f. Outside computer processing, computation, and proprietary programs purchased for the work. 

Reimbursement for vehicles used in connection with the work will be at the federally approved mileage 
rates or at a negotiated monthly rate. 

Rates for professional staff for legal proceedings or as expert witnesses will be at rates one and one-
half times the Hourly Rates specified above.  

The foregoing Schedule of Charges is incorporated into the agreement for the services provided, 
effective April 29, 2019 through December 31, 2020. After December 31, 2020, and annually thereafter, 
the Schedule of Charges is subject to escalation not to exceed an average of 3 percent. 



PROJECT: RCSD WWTP Reahb

Fee Estimate - Exhibit 1A

Anticipated Construction Schedule Durations / Anticipated Labor Hours & Cost Schedule
Hourly 

Rate

Days Available per Month

Available Hours/Month (8 hr/day)

 Project Management Team
Project Manager

David Ferguson $275 58 $15,950

Principal In Charge

Bill Little $255 74 $18,870

QA/QC 

Bill Little $255 26 $6,630

TBD $240 12 $2,880

Rachel $165 8 $1,320

Admin Asst. - TBD $95 4 $380

Construction Manager

TBD $240 450 $108,000

Admin Support

Admin Asst, - TBD $95 8 $760

Proj Admin - TBD $115 16 $1,840

Technical Support   

Tobie Welgemoed $240 58 $13,920

Rachel Druffel-Rodriguez $165 102 $16,830

Inspection Team
 Sr. Inspector

TBD $170 2768 $470,560

Specialty Inspector

Zach Delvin $220 132 $29,040

 Material Testing

BSK (incl 5% mark-up) $178,500

CEQA Support

Helix & Hudlow (+5%) $123,000

Other Direct Expences
Traveling Personnel (+5%) $54,400

Document Control Sys (+5%) $20,000

TOTAL Labor 3716 $686,980

TOTAL Subs $301,500

TOTAL ODCs $74,400

TOTAL w/o Contingency $1,062,880

Contingency $50,000

TOTAL w/Contingency $1,112,880
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$15,000 $15,000 $15,000 $15,000 $15,000 $15,000 $4,200

$5,950 $1,785$22,313 $5,950 $5,950 $5,950 $5,950 $5,950

$3,400 $3,400

$1,260 $1,260 $1,260 $1,260 1500$4,200 $4,200 $4,200 $4,200 $4,200 $1,260

2019
2020 2021

Total 

Labor 

Hours

GRAND    

TOTAL    

COST     

$3,400 $3,400 $3,400 $3,400$3,400 $3,400 $3,400 $3,400 $3,400 $3,400$600 $3,200 $3,000 $3,400 $3,400



 

WORK ORDER NO. 2019-4 

ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  
CONSTRUCTION MANAGEMENT (CM) FIELD SERVICES 

 
This Work Order is made pursuant to that certain Professional Services Agreement (“Agreement”) enter into by and 

between ROSAMOND COMMUNITY SERVICES DISTRICT (“RCSD”) and KENNEDY/JENKS 

CONSULTANTS, INC., a California corporation (“CONSULTANT”) dated as of 26th of January, 2018. 

This Work Order is governed by and subject to each and every provision of the PSA and must be mutually executed 

before any work or services are commenced in connection hereto. 

 

IN WITNESS WHEREOF, authorized representatives of both RCSD and CONSULTANT have executed this 

agreement as of the last date set forth below.  

 

CONSULTANT RCSD 

By:       By: 

Name:   Name:   

Title:  Vice President Title:   

Date:  Date:   

 

 

 
 

 

 

 

 

 

 



WORK ORDER NO. 2019-5 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

ENGINEERING SERVICES DURING CONSTRUCTION (ESDC) 
 
Project Description: 
 
Kennedy Jenks will provide Engineering Services During Construction including, Office 
Engineering, Electronic O & M Manual, and Operations Support, per the Scope of Work 
provided herein.  
 
Key Staff: 
 
David Ferguson, Ph.D., P.E.     Project Manager 
 
Rachel Druffel-Rodriguez, P.E.    Project Engineer 
 
Tobie Welgemoed, P.E.     Process Design Lead 
        Operations Support 
 
Joe Wojslaw, P.E.      Technical Advisor 
 
Melanie Tan        Electronic O & M 
         
 
Compensation:    
 
The total not-to-exceed fee for Plan Check Services is $585,000. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



RCSD WWTP Rehab – Engineering Services During Construction (ESDC) 

SCOPE OF SERVICES 

Task 1 – Project Management 

1.1 Project Management:  This task addresses the management responsibilities associated 
 with proper scheduling, review, budget control, invoice preparation and coordination with 
 the District and Kennedy Jenks’ project team throughout the anticipated 17-month 
 construction duration and the following 90-day Operations Support period. 

1.2 Permitting Support: Kennedy Jenks will coordinate with RCSD for submittals to the 
 Lahonton Regional Water Quality Control Board (Water Board) required by the Waste 
 Discharge Permit including assisting RCSD in: 

• Preparing and submitting a Sampling and Analysis Plan by September 13, 2019 

• Submitting the results of a Hydrology Study and Operational Stormwater 
Pollution Prevention Plan (SWPPP) prepared under a separate Work Order by 
November 15, 2019 

• Submitting the Work Plan and Monitoring Well Design prepared under a 
separate Work Order by December 13, 2019 

• Submitting a Monitoring Well Completion Report prepared under a separate 
Work Order by December 15, 2020 

• Submitting the Monitoring Well As-Builts prepared under a separate Work Order 
by February 15, 2021 

• Submitting a Computer Groundwater Model Technical Report prepared under a 
separate Work Order by August 15, 2021. 

1.3 Quality Assurance and Quality Control:  Kennedy Jenks will perform an independent 
 review of all submittals including shop drawings, RFI’s, clarifications, change orders, and 
 record drawings.   

Task 2 – Office Engineering Services 

Kennedy Jenks staff will attend the project pre-construction meeting, perform periodic site visits, 
and participate in start-up support under the Construction Management Services Work Order. 
The scope of services below is primarily Office Engineer Services performed as the Design Firm 
of Record.  

2.1 Conformed Drawings: Kennedy Jenks will revise the drawings based on revisions 
made by addenda during the bidding process and re-issue the drawing set for use by the 
contractor, RCSD, and others. 

2.2 Shop Drawing Review:  Kennedy Jenks will review shop drawings submitted by the 
Contractor for compliance with the contract documents.  Based upon the final plans and 
specifications, we anticipate reviewing two hundred (200) shop drawing submittals and 
one hundred (100) resubmittals.   

Kennedy Jenks will respond to shop drawing submittals within fourteen (14) calendar 
days of receipt in support of the construction schedule. From time to time, special 
requests to expedite critical submittals can be accommodated. This will be coordinated 



through Kennedy Jenks’ Construction Manager or Senior Inspector, not directly with the 
contractor. 
 

2.3 Request for Information:  Kennedy Jenks will respond to Requests for Information 
(RFI) from the Contractor regarding the contract documents.  If necessary, Kennedy 
Jenks will prepare drawings or details required for the RFI’s.  Our scope of work is based 
on receiving and responding to two hundred (200) RFI’s.  Kennedy Jenks will respond to 
RFI’s within seven (7) calendar days of receipt in support of the construction schedule. 

 
2.4 Coordination for Weekly Construction Meetings: Kennedy Jenks will have an office 

engineer call in for the first 10 to 15 minutes of each weekly construction meeting to 
discuss the status of submittals and RFIs, review the latest log updates, and to highlight 
work in progress and/or missing responses from the Contractor.   

   
2.5 Design Clarifications:  Kennedy Jenks will prepare clarifications to the plans and 

specifications where required or requested by the District.  Our scope of work is based 
on a level of effort of 120 hours or approximately 12 design clarifications.   

2.6 Record Drawings: Following construction, Kennedy Jenks will prepare a complete set 
of record drawings in accordance with the District’s final drawings requirements. The 
drawings will be prepared based on field changes documented by the District's inspector 
and the Contractor, and changes resulting from RFI’s, clarifications and contract change 
orders.  Kennedy Jenks will provide Mylar drawings and electronic files (PDF and 
AutoCAD) of the revisions. 

Task 3 – Electronic Operation and Maintenance Manual 

3.1 Electronic O&M Manual:  Kennedy Jenks will prepare an Electronic Operations and 
Maintenance Manual (eO&M) for operations and maintenance of the Project. The eO&M 
will allow the user to locate required information faster and more easily than is possible 
with a paper manual.  The eO&M will follow the process flow units and link systems to 
the extent practical, with Hyper Text with links to an equipment database. The focus will 
be on system-level O&M information, including physical descriptions, functional 
descriptions, troubleshooting, preventive maintenance, corrective maintenance, parts 
lists, and O&M-related drawings. The equipment-specific information will be organized 
by the vendor/manufacturer, but also linked to the same database.   

Task 4 – Operations Support 

4.1 Operations Support: For a period of up to 90 days following start-up, Kennedy Jenks 
will provide operational support in the form of technical advice on the plant operations 
with an emphasis on optimizing the Biolac process for nitrate removal to meet the 
discharge requirements. The support will be provided in the form of site visits, email, and 
telephone support. The budget includes 80 hours at Kennedy Jenks’ Process Lead level 
and mileage for three (3) site visits.  

 
 
 
 
 



COMPENSATION – ENGINEERING SERVICES DURING CONSTRUCTION (ESDC) 

 
Kennedy Jenks will provide Engineering Services During Construction including, Office 
Engineering, Electronic O & M Manual, and Operations Support with monthly billing in 
accordance with the attached Custom Schedule of Rates. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Client/Address:  Rosamond Community Services District (RCSD) 
3179 35th Street West 
Rosamond, CA 93560 

  
Contract Date:  August 30, 2019 

Custom Schedule of Charges Date: April 29, 2019 

PERSONNEL COMPENSATION 

Classification Hourly Rate 
 CAD-Technician ................................................................................................ $110 

 Senior CAD-Technician ..................................................................................... $125 

 Designer-Technician ......................................................................................... $135 

 Designer-Senior Technician .............................................................................. $160 

 Engineer-Scientist-Specialist 1 .......................................................................... $135 

 Engineer-Scientist-Specialist 2 .......................................................................... $145 

 Engineer-Scientist-Specialist 3 .......................................................................... $165 

 Engineer-Scientist-Specialist 4 .......................................................................... $180 

 Engineer-Scientist-Specialist 5 .......................................................................... $195 

 Engineer-Scientist-Specialist 6 .......................................................................... $220 

 Engineer-Scientist-Specialist 7 .......................................................................... $240 

 Engineer-Scientist-Specialist 8 .......................................................................... $255 

 Engineer-Scientist-Specialist 9 .......................................................................... $275 

 Project Administrator ......................................................................................... $115 

 Administrative Assistant ...................................................................................... $95 

 Aide .................................................................................................................... $75 

In addition to the above Hourly Rates, a 0 percent Communications Surcharge will be added to 
Personnel Compensation for normal and incidental copies, communications and postage. 

 

Direct Expenses 

Reimbursement for direct expenses, as listed below, incurred in connection with the work, will be at cost 
plus five percent for items such as: 

a. Maps, photographs, 3rd party reproductions, 3rd party printing, equipment rental, and special 
supplies related to the work. 

b. Consultants, soils engineers, surveyors, contractors, and other outside services. 

c. Rented vehicles, local public transportation and taxis, travel and subsistence. 

d. Project specific telecommunications and delivery charges. 

e. Special fees, insurance, permits, and licenses applicable to the work. 

f. Outside computer processing, computation, and proprietary programs purchased for the work. 

Reimbursement for vehicles used in connection with the work will be at the federally approved mileage 
rates or at a negotiated monthly rate. 

Rates for professional staff for legal proceedings or as expert witnesses will be at rates one and one-
half times the Hourly Rates specified above. 

Excise and gross receipts taxes, if any, will be added as a direct expense. 

The foregoing Schedule of Charges is incorporated into the agreement for the services provided, 
effective April 29, 2019 through December 31, 2020. After December 31, 2020, and annually thereafter, 
the Schedule of Charges is subject to escalation not to exceed an average of 3 percent. 



Proposal Fee Estimate Kennedy/Jenks Consultants

 CLIENT Name:  

PROJECT Description: 

Proposal/Job Number: Date:
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2019 RCSD Rates KJ KJ KJ

Classification: A
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Hourly Rate: $275 $255 $240 $220 $195 $180 $165 $145 $135 $135 $110 $115 $95 Hours Fees Fees 5% Fees

Task 1. Project Management

Project Management 40 72 16 16 8 152 $33,520 $800 $40 $840 $34,360

Permitting Support 8 6 14 $3,640 $234 $12 $246 $3,886

QA/QC 4 8 4 4 48 8 2 78 $15,850 $0 $0 $15,850

Task 1 - Subtotal 52 8 82 4 48 0 24 0 0 0 0 16 10 244 $53,010 $1,034 $52 $1,086 $54,096

Task 2. Office Engineering

Conformed Drawings 2 2 8 12 40 14 72 150 $22,030 $0 $0 $22,030

Shop Drawing Review (200 subnittals/100 re-submittals) 36 40 154 80 50 50 360 160 50 20 1000 $184,660 $300 $15 $315 $184,975

RFIs (200) 36 40 100 60 32 44 180 124 24 16 32 12 700 $129,200 $200 $10 $210 $129,410

Coordination for Weekly Construction Meetings (call in) 18 72 90 $14,760 $0 $0 $14,760

Design Clarifications (120 hours) 8 24 12 4 4 40 10 18 120 $22,030 $200 $10 $210 $22,240

Record Drawings 12 14 124 150 $17,510 $0 $0 $17,510

Task 2 - Subtotal 82 82 304 164 86 98 632 356 74 54 246 0 32 2210 $390,190 $700 $35 $735 $390,925

Task 3 - Electronic O&M Manual

Electronic O&M Manual 80 80 120 240 24 16 40 24 624 $119,520 $438 $22 $460 $119,980

Task 3 - Subtotal 80 0 80 120 0 0 240 24 0 16 40 0 24 624 $119,520 $438 $22 $460 $119,980

Task 4 - Operations Support (90 Days)

Monthly Site Visits (3) and Weekly Calls (10) 8 72 80 $19,480 $495 $25 $520 $20,000

Task 4 - Subtotal 8 0 72 0 0 0 0 0 0 0 0 0 0 80 $19,480 $495 $25 $520 $20,000

All Tasks Total 222 90 538 288 134 98 896 380 74 70 286 16 66 3158 $582,200 $2,667 $133 $2,800 $585,000
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WORK ORDER NO. 2019-5 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

ENGINEERING SERVICES DURING CONSTRUCTION (ESDC) 
 
This Work Order is made pursuant to that certain Professional Services Agreement (“Agreement”) enter into by and 

between ROSAMOND COMMUNITY SERVICES DISTRICT (“RCSD”) and KENNEDY/JENKS 

CONSULTANTS, INC., a California corporation (“CONSULTANT”) dated as of 26th of January, 2018. 

This Work Order is governed by and subject to each and every provision of the PSA and must be mutually executed 

before any work or services are commenced in connection hereto. 

 

IN WITNESS WHEREOF, authorized representatives of both RCSD and CONSULTANT have executed this 

agreement as of the last date set forth below.  

 

CONSULTANT RCSD 

By:       By: 

Name:   Name:   

Title:  Vice President Title:   

Date:  Date:   

 

 
 



WORK ORDER NO. 2019-6 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

OFFSITE MONITORING WELLS: DESIGN, BIDDING ASSISTANCE, AND 
CONSTRUCTION SERVICES (with PART-TIME OBSERVATION) 

 
Project Description: 
 
Kennedy Jenks will provide engineering services for two offsite monitoring wells, 
including design, bidding assistance, and construction services (office engineering and 
part-time field observation) per the Scope of Work provided herein.  
 
Key Staff: 
 
David Ferguson, Ph.D., P.E.     Project Manager 
 
Walt McNab, Ph.D., P.G.     Groundwater Modeler 
 
Tim Chen, EIT       Project Engineer 
 
Compensation:    
 
The total not-to-exceed fee for Plan Check Services is $54,000. 
 



 

SCOPE OF WORK – OFFSITE MONITORING WELLS: DESIGN, BIDDING ASSISTANCE, 
AND CONSTRUCTION SERVICES (with PART-TIME OBSERVATION) 

 

Task 1 - Project Management, Coordination, and QA/QC 

This task includes activities related to project management, coordination with RCSD and quality 
assurance and quality control of the work performed and application deliverables. We anticipate 
completing the design for RCSD to submit to the Regional Board by December 13, 2019. We 
understand that the final property easements or ownership may not be in place at that time such 
that the submittal may be 90% and not Final. We will provide bid assistance and construction 
support in order to complete construction by December 15, 2020 with the Well Completion 
Report by March 31, 2021. 

1.1 – Project Management 

This task includes activities related to project control, internal work coordination, monthly 
invoicing and progress reporting. Additionally, we will hold biweekly conference calls (as 
described below) to communicate our progress to RCSD. 

1.2 – QA/QA 

This subtask includes ongoing QA/QC of the work performed by our project team and technical 
review of project deliverables by a technical advisor. 
 
Deliverables: 

• Monthly invoices; e-mail meeting/call agendas and summaries 

 

Task 2 – Design 

This task includes activities related to the Basis of Design Memorandum, as well as the 90% 
and Final design for the offsite monitoring wells. 

2.1 – Basis of Design Memo 

Kennedy Jenks will prepare a Basis of Design (BOD) Memorandum for the construction of the 
offsite monitoring wells, including well siting and well profile figures, construction schedule, and 
opinion of probable construction cost (OPCC).  The BOD will serve as the 30% design 
submittal. 

2.2 – Design (90% and Final) 

Kennedy Jenks will prepare the contract documents for two offsite monitoring wells with 
submittals to RCSD for review at 90% and Final completion.  Submittals will be electronic and 
RCSD will handle advertising and electronic bid document distribution. 

Deliverables: 

• Electronic copy of the Basis of Design Memo 

• Electronic copies of plans, specifications, and OPCC for 90% submittal 

• Electronic copies of plans, specifications, and OPCC for Final submittal 

 



 

 
 
Task 3 – Bid Assistance 

3.1 – Bid Assistance 

Kennedy Jenks will provide bid assistance including participation in a pre-bid conference, 
answering questions during the bid phase, preparation of up to two addenda (distributed by 
RCSD), evaluation of bids, and recommendation for award. 

Deliverables: 

• Up to two (2) addenda (distributed by RCSD) 

 

Task 4 – Construction Services 

4.1 – Pre-Construction Meeting (Geologist by phone) 

Kennedy Jenks will coordinate and attend the pre-construction meeting. Kennedy Jenks will 
answer any questions that may result from the pre-construction meeting. A geologist will attend 
via phone to answer any questions relating to geological requirements such as soil logs, eLogs, 
screen placement, screen size, and filter pack design. 

4.2 – Office Engineering 

Kennedy Jenks will provide construction management including office engineering services. The 
office engineering services will include submittal review, RFIs, and review of progress 
payments.   

4.3 – Pay Estimate/Change Order Recommendations 

It is assumed that RCSD staff will perform overall contract management including evaluation 
and processing of any change orders. However, Kennedy Jenks will provide change order 
recommendations to RCSD. Additionally, Kennedy Jenks will provide pay estimate 
recommendations for progress payments during construction of the offsite monitoring wells. 

4.4 – Part-Time Field Observation (8 days in field) 

Kennedy Jenks will provide field observation by a geologist or engineering technical under the 
supervision of a Professional Geologist. The field observation budget is based on a total of eight 
(8) field days during well drilling, logging, reaming, casing, development, pump testing, and 
sampling. 

4.5 – Well Completion Reports 

Kennedy Jenks will prepare and submit electronically Well Completion Reports for the two 
offsite monitoring wells. 

Deliverables: 

• Draft and final pre-construction meeting presentation 

• Submittal and RFI reviews 

• Well completion reports 

 



 

COMPENSATION – OFFSITE MONITORING WELLS: DESIGN, BIDDING ASSISTANCE, 
AND CONSTRUCTION SERVICES (with PART-TIME OBSERVATION) 

 
Kennedy Jenks will provide engineering services for two offsite monitoring wells, including 
design, bidding assistance, and construction services (office engineering and part-time field 
observation) with monthly billing in accordance with the attached Custom Schedule of Rates.  
  



 

Client/Address:  Rosamond Community Services District (RCSD) 
3179 35th Street West 
Rosamond, CA 93560 

  
Contract Date:  August 28, 2019 

Custom Schedule of Charges Date: April 29, 2019 

PERSONNEL COMPENSATION 

Classification Hourly Rate 
 CAD-Technician ................................................................................................ $110 

 Senior CAD-Technician ..................................................................................... $125 

 Designer-Technician ......................................................................................... $135 

 Designer-Senior Technician .............................................................................. $160 

 Engineer-Scientist-Specialist 1 .......................................................................... $135 

 Engineer-Scientist-Specialist 2 .......................................................................... $145 

 Engineer-Scientist-Specialist 3 .......................................................................... $165 

 Engineer-Scientist-Specialist 4 .......................................................................... $180 

 Engineer-Scientist-Specialist 5 .......................................................................... $195 

 Engineer-Scientist-Specialist 6 .......................................................................... $220 

 Engineer-Scientist-Specialist 7 .......................................................................... $240 

 Engineer-Scientist-Specialist 8 .......................................................................... $255 

 Engineer-Scientist-Specialist 9 .......................................................................... $275 

 Project Administrator ......................................................................................... $115 

 Administrative Assistant ...................................................................................... $95 

 Aide .................................................................................................................... $75 

In addition to the above Hourly Rates, a 0 percent Communications Surcharge will be added to 
Personnel Compensation for normal and incidental copies, communications and postage. 

 

Direct Expenses 

Reimbursement for direct expenses, as listed below, incurred in connection with the work, will be at cost 
plus five percent for items such as: 

a. Maps, photographs, 3rd party reproductions, 3rd party printing, equipment rental, and special 
supplies related to the work. 

b. Consultants, soils engineers, surveyors, contractors, and other outside services. 

c. Rented vehicles, local public transportation and taxis, travel and subsistence. 

d. Project specific telecommunications and delivery charges. 

e. Special fees, insurance, permits, and licenses applicable to the work. 

f. Outside computer processing, computation, and proprietary programs purchased for the work. 

Reimbursement for vehicles used in connection with the work will be at the federally approved mileage 
rates or at a negotiated monthly rate. 

Rates for professional staff for legal proceedings or as expert witnesses will be at rates one and one-
half times the Hourly Rates specified above. 

Excise and gross receipts taxes, if any, will be added as a direct expense. 

The foregoing Schedule of Charges is incorporated into the agreement for the services provided, 
effective April 29, 2019 through December 31, 2020. After December 31, 2020, and annually thereafter, 
the Schedule of Charges is subject to escalation not to exceed an average of 3 percent. 



Proposal Fee Estimate Kennedy/Jenks Consultants

 CLIENT Name:  

PROJECT Description: 

Proposal/Job Number: Date: 

KJ KJ KJ
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Hourly Rate: $275 $255 $240 $220 $195 $180 $165 $145 $135 $135 $110 $115 $95 $130 Hours Fees Fees 5% Fees

Task 1 - Project Management and QA/QC

1.1 Project Management 2 4 10 6 22 $3,670 $100 $5 $3,670 $105 $3,775

1.2 QA/QC 12 12 $2,340 $0 $2,340 $0 $2,340

Task 1 - Subtotal 2 0 0 0 16 0 10 0 0 0 0 6 0 0 34 $6,010 $100 $5 $6,010 $105 $6,115

Task 2 - Design

2.1 Basis of Design Memo 2 2 2 16 8 30 $4,970 $0 $4,970 $0 $4,970

2.2 Design (90 and 100%) 2 4 16 46 8 2 78 $13,350 $0 $13,350 $0 $13,350

Task 2 - Subtotal 4 6 0 0 18 0 62 0 0 0 16 0 2 0 108 $18,320 $0 $0 $18,320 $0 $18,320

Task 3 - Bid Assistance

3.1 Bid Assistance 2 4 16 22 $3,970 $100 $5 $3,970 $105 $4,075

Task 3 - Subtotal 2 0 0 0 4 0 16 0 0 0 0 0 0 0 22 $3,970 $100 $5 $3,970 $105 $4,075

Task 4 - Construction Services

4.1 Pre-Construction Meeting (Geologist by phone) 4 4 2 10 $1,700 $90 $5 $1,700 $95 $1,795

4.2 Office Engineering 2 4 40 46 $7,930 $0 $7,930 $0 $7,930

4.3 Pay Estimate/Change Order Recommendations 2 8 10 $1,710 $0 $1,710 $0 $1,710

4.4 Part-time Field Observation (8 days in field) 72 72 $9,360 $1,500 $75 $9,360 $1,575 $10,935

4.5 Well Completion Reports 24 24 $3,120 $0 $3,120 $0 $3,120

Task 4 - Subtotal 2 0 0 0 10 0 52 0 0 0 0 0 0 98 162 $23,820 $1,590 $80 $23,820 $1,670 $25,490

Project Total 10 6 0 0 48 0 140 0 0 0 16 6 2 98 326 $52,120 $1,790 $90 $52,120 $1,880 $54,000
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RCSD

Off-Site Monitoring Wells: Des, Bid, CM (w/Part-time Observation)

8/15/2019
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WORK ORDER NO. 2019-6 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

OFFSITE MONITORING WELLS: DESIGN, BIDDING ASSISTANCE, AND CONSTRUCTION 
SERVICES (with PART-TIME OBSERVATION) 

 
This Work Order is made pursuant to that certain Professional Services Agreement (“Agreement”) enter into by and 

between ROSAMOND COMMUNITY SERVICES DISTRICT (“RCSD”) and KENNEDY/JENKS 

CONSULTANTS, INC., a California corporation (“CONSULTANT”) dated as of 26th of January, 2018. 

This Work Order is governed by and subject to each and every provision of the PSA and must be mutually executed 

before any work or services are commenced in connection hereto. 

 

IN WITNESS WHEREOF, authorized representatives of both RCSD and CONSULTANT have executed this 

agreement as of the last date set forth below.  

 

CONSULTANT RCSD 

By:       By: 

Name:   Name:   

Title:  Vice President Title:   

Date:  Date:   

 

 



WORK ORDER NO. 2019-7 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

GROUNDWATER MODEL TECHNICAL REPORT 
 
Project Description: 
 
Kennedy Jenks will provide engineering and hydrogeological services to update the 
WWTP Rehab Project existing MODFLOW groundwater model for two new offsite 
monitoring wells and prepare a Technical Report per the Scope of Work provided herein.  
 
Key Staff: 
 
David Ferguson, Ph.D., P.E.     Project Manager 
 
Walt McNab, Ph.D., P.G.     Groundwater Modeler 
 
Tim Chen, EIT       Project Engineer 
 
Compensation:    
 
The total not-to-exceed fee for Plan Check Services is $31,000. 
 



 

SCOPE OF WORK – GROUNDWATER MODEL TECHNICAL REPORT 
 

Task 1 - Project Management, Coordination, and QA/QC 

This task includes activities related to project management, coordination with RCSD and quality 
assurance and quality control of the work performed and application deliverables. The schedule 
for the Groundwater Model work will follow completion of the WWTP Rehab Project two off-site 
monitoring wells, with the Technical Report prepared with water quality data collected over four 
quarters and provided to RCSD for submittal to the Regional Board tentatively by December 
2021. 

1.1 – Project Management 

This task includes activities related to project control, internal work coordination, monthly 
invoicing and progress reporting. 

1.2 – QA/QA 

This subtask includes ongoing QA/QC of the work performed by our project team and technical 
review of project deliverables by a technical advisor. 
 
Deliverables: 

• Monthly invoices; e-mail meeting/call agendas and summaries 

 

Task 2 – Groundwater Model 

2.1 – Run and Update Existing Model for New Monitoring Wells 

Groundwater levels in in the project area vicinity were modeled under current WWTP operating 
conditions as well as under the future planned configuration using a local-scale MODFLOW 
model. This model is based largely on the USGS’s regional-scale MODFLOW groundwater 
model for the Antelope Valley (Saide et al., Groundwater-Flow and Land-Subsidence Model of 
Antelope Valley, California, U.S. Geological Survey, Scientific Investigations Report 2014–5166, 
2014),  as well as a previous local-scale model of the RCSD WWTP area based on the USGS’s 
PHAST model as summarized in a Technical Memorandum dated 2 October 2018 (Kennedy 
Jenks, 2019). 

For this task, key assumptions of the updated local-scale model include:  

1. Refinement to the original 1-kilometer grid resolution of the regional-scale model to 
approximately 250 meters near the model boundaries to 125 meters and 60 meters in 
the vicinity of the RCSD WWTP 

2. Preservation of the layer structure and parameterization of the regional-scale model by 
interpolation across the local-scale grid 

3. Computation of pond discharge that accounts for evaporative losses under current as 
well as future operating conditions from the previous local-scale model for the RCSD 
WWTP (Kennedy Jenks, 2019) 

4. Annually averaged pumping rates for the three RCSD wells 
5. Modifications to initial and boundary conditions to match local area observations 

Model results indicate that the hydrologic impacts of recharge from the wastewater ponds are 
primarily associated with the uppermost portion of the underlying aquifer layer structure. 
Consequently, the screened intervals for the posited monitoring wells should be largely limited 



 

to the upper portion of the underlying saturated alluvium, to maximize the diagnostic value of the 
wells. 

2.2 – Update Quarterly for Four Quarters 

Results of a solute transport modeling component of the local-scale model have been used to 
posit potential monitoring well locations to observe changes in groundwater quality associated 
with WWTP operations.  
 
Kennedy Jenks will utilize water quality data sets collected from these wells for four quarters 
after completion of Work Order 2019-6 to validate the groundwater flow and transport model, 
and to provide an opportunity to calibrate the model as appropriate. This may entail adjustments 
to aquifer hydrologic parameterization and/or the pond water and solute recharge source terms. 
 
Deliverables: 

• Quarterly updated model for four (4) quarters 
 

Task 3 – Technical Report 

Kennedy Jenks will prepare a technical report outlining the results of the updated groundwater 
model as well as the requirements of the Monitoring and Reporting Program R6V-2019-
Tentative WDID No. 6B150112001. This includes: 

1. Description of modeling objectives 

2. Description of the hydrogeologic site conceptual model 

3. Description of lithologic unit and aquifer parameters 

4. Description of computer groundwater model tool and model domain 

5. Description of model calibration 

6. Description of current groundwater contaminant vertical and horizonal nature and extent 

7. Predicted movement of contaminant plumes 

8. Predicted time frame for achieving receiving groundwater quality objectives for nitrate 

and TDS 

9. Proposed methods of model validation 

10. Recommended alternatives to reduce the time frame for achieving receiving 

groundwater quality objectives for nitrate and TDS and/or protecting human and 

ecological risk to sensitive receptors 

Deliverables: 

• Electronic copy of Draft Technical Report  

• Electronic copy of Final Technical Report  
  



 

COMPENSATION – GROUNDWATER MODEL TECHNICAL REPORT 
 
Kennedy Jenks will provide engineering and hydrogeological services to update the WWTP 
Rehab Project existing MODFLOW groundwater model for two new offsite monitoring wells and 
prepare a Technical Report with monthly billing in accordance with the attached Custom 
Schedule of Rates. 
  



 

Client/Address:  Rosamond Community Services District (RCSD) 
3179 35th Street West 
Rosamond, CA 93560 

  
Contract Date:  August 28, 2019 

Custom Schedule of Charges Date: April 29, 2019 

PERSONNEL COMPENSATION 

Classification Hourly Rate 
 CAD-Technician ................................................................................................ $110 

 Senior CAD-Technician ..................................................................................... $125 

 Designer-Technician ......................................................................................... $135 

 Designer-Senior Technician .............................................................................. $160 

 Engineer-Scientist-Specialist 1 .......................................................................... $135 

 Engineer-Scientist-Specialist 2 .......................................................................... $145 

 Engineer-Scientist-Specialist 3 .......................................................................... $165 

 Engineer-Scientist-Specialist 4 .......................................................................... $180 

 Engineer-Scientist-Specialist 5 .......................................................................... $195 

 Engineer-Scientist-Specialist 6 .......................................................................... $220 

 Engineer-Scientist-Specialist 7 .......................................................................... $240 

 Engineer-Scientist-Specialist 8 .......................................................................... $255 

 Engineer-Scientist-Specialist 9 .......................................................................... $275 

 Project Administrator ......................................................................................... $115 

 Administrative Assistant ...................................................................................... $95 

 Aide .................................................................................................................... $75 

In addition to the above Hourly Rates, a 0 percent Communications Surcharge will be added to 
Personnel Compensation for normal and incidental copies, communications and postage. 

 

Direct Expenses 

Reimbursement for direct expenses, as listed below, incurred in connection with the work, will be at cost 
plus five percent for items such as: 

a. Maps, photographs, 3rd party reproductions, 3rd party printing, equipment rental, and special 
supplies related to the work. 

b. Consultants, soils engineers, surveyors, contractors, and other outside services. 

c. Rented vehicles, local public transportation and taxis, travel and subsistence. 

d. Project specific telecommunications and delivery charges. 

e. Special fees, insurance, permits, and licenses applicable to the work. 

f. Outside computer processing, computation, and proprietary programs purchased for the work. 

Reimbursement for vehicles used in connection with the work will be at the federally approved mileage 
rates or at a negotiated monthly rate. 

Rates for professional staff for legal proceedings or as expert witnesses will be at rates one and one-
half times the Hourly Rates specified above. 

Excise and gross receipts taxes, if any, will be added as a direct expense. 

The foregoing Schedule of Charges is incorporated into the agreement for the services provided, 
effective April 29, 2019 through December 31, 2020. After December 31, 2020, and annually thereafter, 
the Schedule of Charges is subject to escalation not to exceed an average of 3 percent. 



Proposal Fee Estimate Kennedy/Jenks Consultants

 CLIENT Name:

PROJECT Description: 

Proposal/Job Number: Date: 

RCSD

Groundwater Model Technical Report

8/15/2019
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Hourly Rate: $275 $255 $240 $220 $195 $180 $165 $145 $135 $135 $110 $115 $95 Hours Fees Fees 5% Fees

Task 1 - Project Management and QA/QC

1.1 Project Management 2 2 8 6 18 $3,040 $100 $5 $3,040 $105 $3,145

1.2 QA/QC 2 8 10 $1,830 $0 $1,830 $0 $1,830

Task 1 - Subtotal 2 2 2 0 0 0 16 0 0 0 0 6 0 28 $4,870 $100 $5 $4,870 $105 $4,975

Task 2 - Groundwater Model 

2.1 Run Existing Model for New Monitroing Wells 2 24 26 $6,310 $0 $6,310 $0 $6,310

2.2 Update Quarterly for 4 Quarters 2 48 2 52 $12,400 $0 $12,400 $0 $12,400

Task 2 - Subtotal 4 0 72 0 0 0 2 0 0 0 0 0 0 78 $18,710 $0 $0 $18,710 $0 $18,710

Task 3 - Technical Report

3.1 Technical Report 2 24 4 2 32 $7,160 $148 $7 $7,160 $155 $7,315

Task 3 - Subtotal 2 0 24 0 0 0 4 0 0 0 0 0 2 32 $7,160 $148 $7 $7,160 $155 $7,315

Project Total 8 2 98 0 0 0 22 0 0 0 0 6 2 138 $30,740 $248 $12 $30,740 $260 $31,000
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WORK ORDER NO. 2019-7 
ROSAMOND COMMUNITY SERVICES DISTRICT (RCSD)  

GROUNDWATER MODEL TECHNICAL REPORT 
 
This Work Order is made pursuant to that certain Professional Services Agreement (“Agreement”) enter into by and 

between ROSAMOND COMMUNITY SERVICES DISTRICT (“RCSD”) and KENNEDY/JENKS 

CONSULTANTS, INC., a California corporation (“CONSULTANT”) dated as of 26th of January, 2018. 

This Work Order is governed by and subject to each and every provision of the PSA and must be mutually executed 

before any work or services are commenced in connection hereto. 

 

IN WITNESS WHEREOF, authorized representatives of both RCSD and CONSULTANT have executed this 

agreement as of the last date set forth below.  

 

CONSULTANT RCSD 

By:       By: 

Name:   Name:   

Title:  Vice President Title:   

Date:  Date:   
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